TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUESTFOR TASK PLAN / TASK ORDER |
NAS5-

9914‘: . TA ﬁ i 8 AMENDMENT

QSS Group, Inc.

TASK TITLE: (NTE 80 characters; include Project name}

ESDIS Requlrements Management and Web Page Serwces

ASSISTANT TECHNICAL REPRESENTATIVE lOR TASK MONITOR} DATE PHONE

Randy Harbaugh /24«‘7 H"""L"““"" 7/ 7)o 581 301-614-5116

BRANCH HEAD DATE CODE PHONE
Steve Metcalf T 423 301-614-5311

commcrwcwyzﬁ's‘ﬁ#imc ESENTATIYE ICOTR) bae 7~ CODE PHONE
Pg:bert S. %bair, Jr. 7 A{Qq)/ ‘8 / 7/58 560 301-286-6588

FLIGHT HARDWARE, CRITICAL GSE Qff SOFTWARE? CONTRACTING cﬂﬁn-s QUALITY REP, DESIGNATED FAM:
{IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

{

The contractor shall identify and explain the reason for any deviations,

1 YES

ix} No

exceptions, {To be completed by Contracting Officer]

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:
The contractor shall complete and submit the required Reps and Certs. AUG 8 ZOOO
Contractor will develop specification or statement of work under this task for a future procurement. ix] NO [ 1YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO { ] YES Ix1 N/A
Government Furnished Property/Facilities: I 1NO [ x1 YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onsite only)
Onsite Performance: { 1NO [x 1 YES If yes: [ J TOTAL [ x ] PARTIAL

If partial, indicate onsite work in SOW by asterisk {*}
Surveillance Plan Attached: ix ] NO [ 1 YES
Highlighted Contract Clauses: {to be completed by Contracting Officer)

The effective date of this task order is the date of the Contracting Officer's
signature below.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-89124, Attachment K, Incentive Fee Plan)

___No.1 ___No.2 x_No.3 ___No. 4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% "%
Technical 75% 25% - 50% 25% %

(7o be completed by Contracting OfJﬁcer}

The target cost of this task orderis $ 1,635,305

The target fee of this task order is $ 12,563

The total target cost and target fee of this task order as contemplated by the incentive Fee
clause of this contractis $1,647.868

The maximum fee is $ 18,361 )
The minimum fee is $0.

ELIZABETH J. AUSTIN
C

TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
m
- REQUEST FOR TASK PLAN / TASKORDER N

. TASKNO,  AMENDMENT
QSS Group, Inc. 99124 3 2 8

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK:-  (Continue on blank paper if additional space is required)

See page 3.
This is a follow-on to Task 178; uninterrupted transition is required,

DESIRED START DATE: 10/1/00

PERFORMANCE SPECIFICATIONS:
Requirements Analysis: Acceptable performance is that the Level 2 requirements and the Level/Level2 and Level 2/Level 3
requirements traceability are accurate and current. These requirements shall be maintained in the PIMS database and shall
be accessible via the World Wide Web.

. Acceptable performance is that the PIMS database allows

users access to all ESDIS controlled documents via the ESDIS Master Document System (EMDS), access to all
Level 2 and 3 requirements via the ESDIS Consolidated Requirements System {ECRS), and access to all Configuration
Control Requests via the ESDIS Configuration Control System (ECCS). All data on the PIMS will be accessible via

the World Wide Web.

ESDIS System Interface Controf Plan: Acceptable performance is that the plan accurately reflects the Interface Control

Working Group and obtains ESDIS CCB approval with every update.

EQS Ground System (EGS) Architecture Concept: Acceptable performance is that this drawing accurately reflects

the EGS architecture.

EOS Ground Svstem Architecture Description: Acceptable performance is that this descnptlon accurate!y reflects

the EGS architecture and is accessible via the World Wide Web.

Support of the Interface Control Working Group (JCWG): Acceptable performance is that the ICWG Chairperson is

satisfied with the agendas. meeting minutes, the [RD/ICD status matrix, the IRD/ICD Master Schedule and the IRD/ICD
listing provided at the bimonthly ICWG meetings.

ESDIS and EQSDIS Web Site Development and Maintenance: Acceptable performance is that the ESDIS related

web pages accurately reflect current information and is backed up routinely.

APPL_ICABLE DOCUMENTS:

None.

TASK END DATE: 9/30/01

MILESTONES/DELIVERABLES AND DATES:
Perform backups, file conversions, routine update and maintenance on the ESDIS homepages: weekly, last day of week
Website Metrics: monthly, last day of the month

Homepage Administrator’'s Guide Updates: 9/28/01

ESDIS System Interface Control Plan: 1/30/01

EOS Architecture Description: 12/29/00; 6/238/01

EGS Architecture Concepts: 3/30/01; 9/29/01

ESDIS Managed Interface Documentation Status: monthly, last day of the maonth

ICWG IRD/ICD Master Schedule: monthly, last day of the month

Requirement Metrics: monthly, last day of the month

COND O P wN

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Randy Harbaugh, building 32, room E240C




